STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 12/ 06 I N SONOVA COUNTY | N PETALUVA FROM 09/ 13/ 06
CONTRACT NUMBER 04-281114 0.3 KM SQUTH OF CAULFI ELD LANE CONTRACT CODE 'F '
LOCATI ON 04- SON-101-3.8/4.8 OVERCROSSI NG TO WASHI NGTON STREET 64 CONTRACT | TEMS
CREEK
CONSTRUCT SOUTHBOUND AUXI LI ARY LANE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPOSALS I SSUED 9 FUND TOTAL  HBAN 3, 247, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF BI DDERS 4  ENG NEERS EST 2,906, 487.00 AMOUNT UNDER 138, 415. 80 PERCENT UNDER EST 4. 76
PROGRAM ELEVENTS P
BI D RANK BID TOTAL  BI DDER I D BI DDER | NFORVATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 2,768,071.20 3 GHI LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
B) 100 DAYS X 3600 525 JACOBY STREET FAX 415 454-8376
AtB) 3,128, 071. 20 SAN RAFAEL CA 94901
2 A) 2,983,671.60 4 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
INC 00644515
B) 97 DAYS X 3600 246 GHI LOTTI AVE FAX 707 585- 1601
AtB) 3,332, 871. 60 SANTA RCSA CA 95407
3 A) 3,004,381.00 2 NORTH BAY CONSTRUCTI ON | NC 707 763-2891 CC PREF CLAI MED
B) 110 DAYS X 3600 P O BOX 6004 FAX 707 78506417
AtB) 3, 490, 381. 00 PETALUMA CA 94955- 6004
4 A 3,374,453.50 1 O C JONES AND SONS | NC 510 526-3424 CC PREF CLAI MED
B) 97 DAYS X 3600 1520 FOURTH STREET FAX 510 526- 0990

A+B) 3, 723, 653. 50 BERKELEY CA 94710



04-281114

04- SON-101 CONTRACT

09/ 12/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

PROPOSAL OF

OF

LOW B
SUBCONTRACTORS

DDER

Bl D245
PACE 2
09/ 13/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE COVPANY
SACRAMENTO CA 95822

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR 97070

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA 92728

M KE BROMN ELECTRI C
COTATI CA 94931

THOVAS AND PRATT
VALLEJO CA 94589

VANGUARD CONSTRUCTI ON
OAKLAND CA 94601

VETAL BEAM GUARD RAI L

STRI PI NG

OVERHEAD SI GNS

LEAD COWPLI ANCE PLAN ( PARTI AL)

PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)

ELECTRI CAL

TRAFFI C CONTROL ( PARTI AL)

CONCRETE BARRI ER



04-281114 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

09/ 12/ 06 09/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CORAL CONSTRUCTI ON STRUCTURE SI GNS AND CAST I N DRILLED HCOLE PI LE
W LSONVI LLE OR
FARVEST CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS
LODI CA
GLOBAL ENVI RONMENTAL NETWORK LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
M KE B BROMN ELECTRI C ELECTRI CAL
COTATI CA
ROBERT BEADLES | NC TRAFFI C CONTROL ( PARTI AL)
LODI CA
TI TAN DVBE | NC Pl PE SUPPLY
REDDI NG CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER RAI L

CAKLAND CA



04-281114 Bl D245
04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 12/ 06 09/ 13/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
GERCO CONTRACTI NG CO SI GN AND STRUCTURES
AUBURN CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PARTI AL)
FAI RFI ELD CA
VANGUARD CONSTRUCTI ON | TEMS 53 AND 54
CAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L

CONTI NUED

SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GERCO CONTRACTI NG
AUBURN CA

M KE BROWN ELECTRI C
COTATI CA
ON NEXT PAGE

STRI PI NG

OVERHEAD SI GNS

ELECTRI CAL



04-281114 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 12/ 06 09/ 13/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ROBERT BEADLES TRAFFI C CONTROL ( PARTI AL)
LODI CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER

CAKLAND CA



04-281114 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
09/ 12/ 06 09/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 2, 000. 00 2. 000. 00
5 074034 TEMPORARY COVER MR 300 2.00 600. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 14 300. 00 4, 200. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 185, 000. 00 185, 000. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 270 4.00 13, 080. 00
10 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 18 150. 00 2. 700. 00
11 120300 TEMPORARY PAVEMENT MARKER EA 230 5. 00 1, 150. 00
12 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN EA 2 6, 000. 00 12, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 220 80. 00 257, 600. 00
14 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 640 9.00 14, 760. 00
STRI PE
15 150722 REMOVE PAVEMENT MARKER EA 790 3.00 2, 370. 00
16 150742 REMOVE ROADSI DE Sl GN EA 7 70. 00 490. 00
17 150767 REMOVE BRI DGE MOUNTED SI GN EA 1 4, 000. 00 4, 000. 00
18 150805 REMOVE CULVERT M 90 250. 00 22, 500. 00
19 150820 REMOVE | NLET EA 3 1, 000. 00 3, 000. 00
20 151266 SALVAGE DOUBLE THRI E BEAM BARRI ER M 1, 370 29. 00 39, 730. 00
21 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 90 24. 00 2. 160. 00
22 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,010 5. 00 10, 050. 00
23 155003 CAP | NLET EA 2 3, 500. 00 7. 000. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
25 190101 ROADVWAY EXCAVATI ON VB 5, 590 14. 00 78, 260. 00
26 190108 ROADVWAY EXCAVATI ON ( TYPE Y- 2) VB 4, 290 14. 00 60, 060. 00
(AERIALLY DEPQSI TED LEAD)
27 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
28 039895 CONCRETE BACKFI LL ( RAPI D STRENGTH VB 52 1, 000. 00 52, 000. 00
CONCRETE)
29 194001 DI TCH EXCAVATI ON VB 1.4 33. 00 46. 20
30 039896 MULCH ( EROSI ON CONTRQL) VB 580 15. 00 8, 700. 00
31 250401 CLASS 4 AGGREGATE SUBBASE VB 3, 350 30. 00 100, 500. 00
32 260301 CLASS 3 AGGREGATE BASE B 2, 480 70. 00 173, 600. 00
33 390102 ASPHALT CONCRETE ( TYPE A) TONN 4, 660 99. 00 461, 340. 00
34 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 25 1, 500. 00 37, 500. 00



04-281114 Bl D245

04- SO\ 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 12/ 06 09/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 510526 M NOR CONCRETE ( BACKFI LL) VB 71 220. 00 15, 620. 00
36 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 2,154 12.00 25, 848. 00
W TH VALKWAY)
37 (SF) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 2,154 2.00 4,308. 00
W TH WALKWAY)
38 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 9, 740 11.00 107, 140. 00
39 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 9, 740 1. 00 9, 740. 00
40 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 8 7, 250. 00 58, 000. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
41 566011 ROADSI DE SI GN - ONE POST EA 3 225. 00 675. 00
42 566012 ROADSI DE SI GN - TWD POST EA 3 350. 00 1, 050. 00
43 620909 450 MM ALTERNATI VE Pl PE CULVERT M 790 290. 00 229, 100. 00
44 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 3 1, 200. 00 3, 600. 00
45 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,220 2.50 5, 550. 00
46 810116 SURVEY MONUMENT ( TYPE D) EA 6 500. 00 3, 000. 00
47 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 52 86. 00 4, 472.00
48 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 1 5, 300. 00 5, 300. 00
49 (S) 839572 RETURN CAP (TYPE TA) EA 1 150. 00 150. 00
50 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 600. 00 600. 00
51 (S) 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 1 1, 400. 00 1, 400. 00
52 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2,100. 00 2,100. 00
53 839701 CONCRETE BARRI ER ( TYPE 60) M 1,410 148. 00 208, 680. 00
54 839705 CONCRETE BARRI ER ( TYPE 60E) M 120 750. 00 90, 000. 00
55 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1.5 50. 00 75. 00
56 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 830 3.50 6, 405. 00
57 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 240 8. 00 1, 920. 00
58 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 960 8. 00 7, 680. 00
(BROKEN 3.66 M- 0.92 M
59 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 170 6. 10 1, 037. 00
(BROKEN 5.18 M- 2.14 M
60 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 470 1. 00 470. 00
61 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 500 2.50 1, 250. 00
62 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 61, 235. 00 61, 235. 00
63 (S) 039897 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 56, 270. 00 56, 270. 00
64 999990 MOBI LI ZATI ON LS LUVP SUM 276, 000. 00 276, 000. 00
A 2,768, 071. 20

B) 10 DAYS X 3600

A+B) 3,128, 071. 20



04-281114 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 12/ 06 09/ 13/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 1, 850. 00 1850. 00 4, 000. 00 4000. 00 1, 500. 00 1500. 00

2 5, 000. 00 5000. 00 31, 000. 00 31000. 00 15, 000. 00 15000. 00

3 1, 600. 00 1600. 00 3, 500. 00 3500. 00 3, 500. 00 3500. 00

4 4,000. 00 4000. 00 5, 700. 00 5700. 00 3, 500. 00 3500. 00

5 10. 00 3000. 00 6. 00 1800. 00 8. 00 2400. 00

6 170. 00 2380. 00 125. 00 1750. 00 400. 00 5600. 00

7 7, 300. 00 7300. 00 7,500. 00 7500. 00 6, 000. 00 6000. 00

8 88, 500. 00 88500. 00 200, 000. 00 200000. 00 225, 000. 00 225000. 00

9 4.00 13080. 00 11.00 35970. 00 4.00 13080. 00
10 50. 00 900. 00 25.00 450. 00 50. 00 900. 00
11 5. 00 1150. 00 5. 00 1150. 00 8. 00 1840. 00
12 6, 900. 00 13800. 00 2, 300. 00 4600. 00 10, 000. 00 20000. 00
13 80. 00 257600. 00 75. 00 241500. 00 90. 00 289800. 00
14 9. 00 14760. 00 9. 00 14760. 00 9. 00 14760. 00
15 3.00 2370. 00 3.00 2370. 00 2.00 1580. 00
16 150. 00 1050. 00 125. 00 875. 00 200. 00 1400. 00
17 4, 000. 00 4000. 00 5, 600. 00 5600. 00 5, 500. 00 5500. 00
18 69. 00 6210. 00 68. 00 6120. 00 100. 00 9000. 00
19 500. 00 1500. 00 600. 00 1800. 00 1, 200. 00 3600. 00
20 29. 00 39730. 00 30. 00 41100. 00 29. 00 39730. 00
21 24. 00 2160. 00 25.00 2250. 00 24. 00 2160. 00
22 6. 50 13065. 00 6. 50 13065. 00 7.00 14070. 00
23 1, 700. 00 3400. 00 1,925.00 3850. 00 2, 000. 00 4000. 00
24 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
25 39. 00 218010. 00 35. 00 195650. 00 21.00 117390. 00
26 32.00 137280. 00 20. 00 85800. 00 23.00 98670. 00
27 3, 000. 00 3000. 00 2,500. 00 2500. 00 3, 500. 00 3500. 00
28 710. 00 36920. 00 825. 00 42900. 00 1, 400. 00 72800. 00
29 1, 250. 00 1750. 00 1, 500. 00 2100. 00 600. 00 840. 00
30 70. 00 40600. 00 75. 00 43500. 00 60. 00 34800. 00
31 51. 00 170850. 00 46. 00 154100. 00 52. 00 174200. 00
32 69. 00 171120. 00 65. 00 161200. 00 63. 00 156240. 00
33 96. 00 447360. 00 99. 00 461340. 00 110. 00 512600. 00
34 1, 600. 00 40000. 00 1, 200. 00 30000. 00 1, 800. 00 45000. 00
35 225.00 15975. 00 250. 00 17750. 00 450. 00 31950. 00
36 12. 00 25848. 00 12. 50 26925. 00 12. 00 25848. 00
37 2.00 4308. 00 2.50 5385. 00 2.00 4308. 00
38 11. 00 107140. 00 10. 50 102270. 00 10. 00 97400. 00
39 1.00 9740. 00 .80 7792.00 .80 7792. 00



04-281114 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
09/ 12/ 06 09/ 13/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 7, 250. 00 58000. 00 4, 000. 00 32000. 00 3, 900. 00 31200. 00
41 300. 00 900. 00 300. 00 900. 00 225. 00 675. 00
42 450. 00 1350. 00 650. 00 1950. 00 350. 00 1050. 00
43 280. 00 221200. 00 335. 00 264650. 00 560. 00 442400. 00
44 525. 00 1575. 00 575. 00 1725. 00 1, 000. 00 3000. 00
45 2.50 5550. 00 2.00 4440. 00 3. 00 6660. 00
46 750. 00 4500. 00 250. 00 1500. 00 400. 00 2400. 00
47 86. 00 4472. 00 90. 00 4680. 00 86. 00 4472. 00
48 5, 300. 00 5300. 00 5, 500. 00 5500. 00 5, 300. 00 5300. 00
49 150. 00 150. 00 160. 00 160. 00 150. 00 150. 00
50 600. 00 600. 00 650. 00 650. 00 600. 00 600. 00
51 1, 400. 00 1400. 00 1, 500. 00 1500. 00 1, 400. 00 1400. 00
52 2, 090. 00 2090. 00 2,200. 00 2200. 00 2, 090. 00 2090. 00
53 166. 00 234060. 00 175. 00 246750. 00 163. 00 229830. 00
54 579. 00 69480. 00 600. 00 72000. 00 575. 00 69000. 00
55 50. 00 75. 00 50. 00 75. 00 1, 000. 00 1500. 00
56 3.50 6405. 00 3.50 6405. 00 2.80 5124. 00
57 8. 00 1920. 00 8. 00 1920. 00 5. 60 1344. 00
58 8. 00 7680. 00 8. 00 7680. 00 4.00 3840. 00
59 6. 08 1033. 60 6. 20 1054. 00 1.65 280. 50
60 1.00 470. 00 1.00 470. 00 4.00 1880. 00
61 2.50 1250. 00 2.50 1250. 00 6. 00 3000. 00
62 77, 000. 00 77000. 00 80, 000. 00 80000. 00 75, 000. 00 75000. 00
63 78, 905. 00 78905. 00 80, 000. 00 80000. 00 75, 000. 00 75000. 00
64 275, 000. 00 275000. 00 300, 000. 00 300000. 00 335, 000. 00 335000. 00
TOT A) 2,983,671. 60 A) 3, 094, 381. 00 A) 3,374, 453. 50
B) 97 DAYS X 3600 B) 110 DAYS X 3600 B) 97 DAYS X 3600



